



CLIENT FOCUSED. PASSION DRIVEN.

December 11, 2020

TO : All Bidders
FROM : Kevin A. MacQuarrie, AIA, Managing Partner
PROJECT : NCOE Camille Creek Community School Shop Building
1415302.41
SUBJECT : Addendum 4

The following changes, omissions, and/or additions to the Project Manual and/or Drawings shall apply to proposals made for and to the execution of the various parts of the work affected thereby, and all other conditions shall remain the same.

Careful note of the Addendum shall be taken by all parties of interest so that the proper allowances may be made in strict accordance with the Addendum, and that all trades shall be fully advised in the performance of the work which will be required of them.

Bidder shall acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject Bidder to disqualification.

In case of conflict between Drawings, Project Manual, and this Addendum, this Addendum shall govern.

PRE-BID RFI #08

1. Note 5 on sheet A0.1 states the contractor must have a B license or correct Type C. We have an A license, however our subcontracted building erectors have a B license. Does this disqualify us in bidding this project?

Response: Class A license is Acceptable.

2. Due to the building manufactures lead times being over 90 calendar days for procurement, will the contract be extended the amount of time for delivery? Also, will liquidated damages be extended the same amount of time?

Response: The new timeline is 6 months and LD's will also follow.

END OF ADDENDUM 4

Submitted by,

[Handwritten signature]

KEVIN A. MacQUARRIE, AIA
Managing Partner

RH:dr \ P41415302x4-add

